
 

 

 
 

May 8, 2013 
 
 
Re:  13ITB03281K-DJ, Fulton County Jail – Security Locks Retrofit 
 
 
Dear Bidders:   
 
Attached is one (1) copy of REVISED Addendum 6, hereby made a part of the above 
referenced Invitation To Bid (ITB), #13ITB03281K-DJ, Fulton County Jail – Security 
Locks Retrofit. 

 
Except as provided herein, all terms and conditions in the ITB referenced above 
remain unchanged, in full force and effect. 
 
 
Sincerely,  
 

Donna Jenkins 

 
Donna Jenkins 
Chief Assistant Purchasing Agent 
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ACKNOWLEDGEMENT OF REVISED ADDENDUM NO. 6 

   
The undersigned Bidder  acknowledges receipt of this addendum by returning one (1) 
copy of this form with the Bid package to the Fulton County Purchasing Department, 
Public Safety Building, 130 Peachtree Street, Suite 168, Atlanta, Georgia 30303 by the 
Bid due date and time Monday, May 13 , 2013, 11:00 A.M. 

 
 

This is to acknowledge receipt of REVISED Addendum No. 6, ____________ day of 

_______________________, 2013. 
 

________________________________   Legal Name of Bidder 
 
       

________________________________   Signature of Authorized Representative 
 
 

________________________________   Title 
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This Addendum forms a part of the contract documents and modifies the original ITB documents 

as noted below: 
 
The Bid Form as been revised to include a third alternate: 
 
ALTERNATE #3 

Cost associated with the installation of a new side door skirt on the sliding door as illustrated on drawing 
DE 3.0 (note 2) and referenced in bid document section 08-71-63. 
 

PRODUCT PER UNIT COST QUANTITY TOTAL COST 

Side Door Skirt   186  

 
QUESTION 1:  Addendum #5 response to Question #13 states that "yes connection of all NEW locking 
control systems equipment under this scope to the existing UPS power where it is available is acceptable 
(ONLY where the existing UPS units' spare capacities can provide 4-hours run-time to support the 
existing locking control systems equipment as well as the NEW locking control systems equipment 
required under this scope). Do the existing UPS units provide 4-hours run-time to the existing locking 
control systems equipment?  
RESPONSE:  Yes, the existing UPS units do provide 4 hours of run-time. However, they are a 
manually activated standby power source.  The existing UPS units must be retrofitted with an 
emergency relay that enables the units to automatically provide power in the event of main power 
loss.  
 
QUESTION 2:  The existing sliders have a cover release system for each slider housing cover that is 

operated at the gang release cabinet. This system is not detailed in the specification. Please confirm this 
system is to be retrofitted and re-commissioned in conjunction with the emergency gang release as 
designed by the new slider device manufacturer. As a cost savings alternative to renovating/retrofitting 
this cover release system the existing covers could be modified removing the cover release system 
entirely and replacing with new security screws and attachment points for the existing covers. Covers 
would be opened by removing the security. Please note that the existing housings have the same system 
in place between the housing now.  
RESPONSE: As an acceptable alternative, the existing cover release system can be removed 
entirely and replaced with security screws and attachment points for the existing corners.  
 
QUESTION 3:   Drawing DE3.0 detail number 5 shows the cell slider elevation. The lock column is 
shown incorrectly. Please confirm that the LED light will be installed at the existing release column not on 
the lock column.  
RESPONSE:  As long as the LED light is readily visible, either option is viable.  The County only 
requires that LED installation be consistent throughout. 
 
QUESTION 4:  Note #1 for drawing DE3.0 detail number 5 calls for the new door skit to be welded in 
place. The specs call for security screws to attach the new door skirts. Please confirm which is correct.  
RESPONSE:  Adjustable security screws are required to position the new door skirts.  Once 
positioning is approved by Owner, the new skirts are to be permanently welded in place.   
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QUESTION 5:  Note #2 for drawing DE3.0 detail number 5 calls for a new side skirt to be installed on the 

door and welded in place. The existing doors have an angle side skirt already and the owner was 
unaware of the door side skirt needing to be added. Please confirm if a new side skirt is to be installed 
either welded in place or fastened with security screws. Note that the existing door skirt would need to be 
removed if a new side skirt is required.  
RESPONSE:  New skirts can be fastened with security screws.  Please see final addendum 
referencing a modification to the bid form for this specification.     
 
QUESTION 6: Question #3, addendum #2 refers to a bid form which would require the Prime bidder to 

list in writing the company name from the approved specification listing for the DEC, SEC, SMLP device 
Manufacturer and Slider Operator Device manufacturer. Please provide this form in next addendum so it 
can be included with the bid.   
RESPONSE:  Prime bidders can create and format this form as they see fit.  Information 
contained therein must satisfy the requirements outlined in the bid specifications. 
  
QUESTION 7:   Please reference question and answer #6, addendum #2. A significant cost reduction in 
staffing and coordination can be provided to the county if the 6 zones turned over can be on one floor at 
a time. Please advise if this is acceptable.  
RESPONSE:  For the purposes of the bid response, please factor in having only three (3) zones 
available per floor.  At one time, the installer will have three (3) zones available on a swing door 
floor and three (3) zones on a sliding door floor.  The flexibility of the Sheriff’s Office to relocate 
inmates may change during the course of the project which may result in having more zones 
available.  

 
QUESTION 8:   The specification section 087163 Section 2.1, L.1.b and L.2.f call for removal and re-

installation of existing door bumpers. There were no existing door bumpers in the swing door zone 
visited during the walkthrough. Please advise how many door bumpers are currently installed that need 
to be removed and re-installed and how many new door bumpers are to be provided and installed.   
RESPONSE:  Floors 1 North, 2 North & South, 3 North & South do NOT have pre-existing 
bumpers.  New bumpers will have to be provided and installed for the referenced floors.   Refer to 
previous addendum for cell count of the aforementioned floors.    All other swing door 
floors/areas have pre-existing bumpers that must be removed and reinstalled.  
  
QUESTION 9:  Please provide a new bid breakdown form which shows the correct quantity of devices 
and has enough spaces to list all addenda acknowledgements. 
RESPONSE:  Bid form included in the bid specifications has the correct quantity of devices.  With 
the exception of one addition to the current bid form, all addenda acknowledgements referenced 
specifications for work that should be included in pricing for base bid and the listed alternates.  
 
QUESTION 10:   The existing DPS at the swing door zone that was shown during the walkthrough was 
surface mounted type not DPS hinge as specified in section 087163 2.1 L.1.3. If this is to be removed 
please confirm that 12 gauge plate covers fastened to doors with flush security screws is an acceptable 
solution to cover existing door and frame prep or if the DPS can be abandoned in place.  
RESPONSE:  Surface mounted DPS units may be abandoned in place.   
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QUESTION 11:   Please differentiate which floors have existing surface mounted DPS and which have 

hinge type DPS devices. 
RESPONSE:  Floors 4 North & South, 5 North & South and zones 300 & 400 on 7 North have the 
hinge type DPS devices.  All other floors have surface mounted DPS devices. 
 
QUESTION 12:   Please advise if the existing hinge type DPS devices can be abandoned in place or if 
they are to be replaced with another non-DPS Portland adjustable hinge.  
RESPONSE:  The existing hinge type DPS devices can be abandoned in place. 
  
QUESTION 13:  Please advise which floors and doors have existing surface mounted Portland 
adjustable hinges and which floors have butt hinges. 
RESPONSE: 

Floor Hinge Type 

1 North & South Butt 

2 North & South Butt 

3 North & South Butt 

4 North & South Portland 

5 North & South Portland 

6 North & South Butt 

7 North Zones 300 
& 400 

Portland 

 
 
QUESTION 14:  Section 087163 part 2.1 Hinges - Paragraph A states that the institutional hinges are to 
be furnished and installed where necessary. Please confirm this cost, if required, will be allocated from 
owner contingency or provide a quantity required for bid.  
RESPONSE:  The bid form included in the specifications has a listed quantity.  “230” 
 
QUESTION 15:   At all locations that the surface mounted adjustable hinges are to be provided please 

confirm that frame and door hinge filler plates are to be provided attached with flush security screws.  
RESPONSE:  Yes, frame and door hinge filler plates are to be provided and attached with flush 
security screws.  
 
QUESTION 16: Please advise if 220V power is available for temporary power for welders. If so please 
advise location for each housing floor.  
RESPONSE:  220V power will be made readily available by on-site maintenance staff prior to 
commencement of project.   

 
QUESTION 17:  Please confirm the existing exterior strike protection plate is to be removed and that 

interior/cell side frame mounted strike protection plates are to remain.  
RESPONSE:  Yes, remove the existing exterior strike protection plates and leave the interior/cell 
side strike protection plates in place. 
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QUESTION 18:  Section 280500 1.2B states the following: "The installation of all security equipment 

and coordination of the raceways and electrical power for the security systems shall be the full 
responsibility of the Division 28 contractor for this project. All equipment specified in Division 28 series 
sections shall be powered by emergency circuits provided by Division 28. Where required the new 
power circuitry for the security equipment specified within this division of work shall where possible be 
connected to existing UPS power systems, else furnish and install additional UPS power." Section 
284020 1.2A14 states: "All Locking Control Systems equipment and (TCS's) shall have UPS battery 
back-up via new UPS units as part of the work scope of this project." If bidders are to provide new UPS 
battery backup for all locking control systems equipment, provide sizes and locations for them. If not, 
please indicate the size and location of all existing emergency circuits and existing UPS power supplies 
that are used for Division 28 equipment.  
RESPONSE:  The existing locking control systems are currently fully powered via existing UPS 
battery backup power.  The Bidder is only responsible for providing new UPS battery backup 
power (4-hours runtime) for the new portions of the locking control systems equipment required 
by this project.  The bidder is not responsible for providing new UPS battery backup sized for 
both the new additions and existing locking control systems (since the existing locking control 
systems are already on existing UPS power).  If the existing UPS systems has adequate spare 
capacity to support the existing and the new portions of the locking control systems it is 
acceptable for the bidder to utilize the full capacity of the existing UPS systems (Note: the spare 
capacity of the existing UPS units is not none and would have to field verified by the awarded 
bidder, else the awarded bidder should calculate the power consumption of new added 
equipment they will be providing and appropriately size and provide new UPS battery backup 
power (4-hours runtime) for the new portions of the locking control systems).    

 
QUESTION 19:  Section 280500 1.2Da states the following: "The Division 28 Contractor will be fully 

responsible for field researching the existing security equipment cabinet layouts, existing conduit and 
cabling routes, field device mounting surfaces and locations, control room and (SER)-security 
equipment room spaces and layouts, etc. Results of the field research shall be used to configure the 
new security system layouts in accordance with the Contract Documents." During the pre-bid meeting, 
only one equipment room was available for inspection. Based on that equipment room, there are 
multiple NEC code violations, including several violations of the requirements listed in 280510 Section 
2.4. Any time modifications modifications are made to existing equipment, it is required that the 
existing equipment be made NEC compliant. Is this requirement waived for this project?  
RESPONSE:  No specific requests were made by the bidders to see ALL security equipment 
rooms during the pre-bid meeting.  The existing locking control systems equipment installation 
is already approved by the LAHJ (local authority having jurisdiction).  Modifications made to the 
existing equipment should be performed in like fashion as the existing equipment.  

 
QUESTION 20:  Section 280500 1.2Db states the following: "The new work shall include, but not be 

limited to, the provision and installation of DIN rail mounted electromechanical relays, DIN rail mooted 
fuse terminal blocks and wire terminal blocks, +24VDC power supplies, Fiber optic cables, fiber optic 
patch panels, Ethernet data switches, 3ea (TCS)-touchscreen computer stations, 1ea Server/Data 
logging Computer Station, Ethernet Comm. modules, (PLC) Ethernet modules, Software and 
programming, consoles/cabinetry, UPS's, and control, data, and signal wiring into the new and existing 
portions of the security locking control systems. Section 280500 1.2De states the following: "Provide all 



13ITB03281K-DJ, Fulton County Jail – Security  
     REVISED Addendum No.6 

  

Page 7 of 9 

 

new wiring connections at the new door lock hardware and existing (SEC) locations as shown on the 
contract drawings...The Contractor should determine the appropriate location within each (SEC) to 
install the new DIN rail mounted components and other security system equipment required to retrofit 
the existing (PLC)-based locking control systems." Existing equipment room layouts are not shown on 
the contract drawings. Please provide existing equipment room layouts that will meet NEC code and 
include the location of the new relays, fuses terminal blocks and power supplies that are required for 
this project. Based on the equipment room that was available during the pre-bid meeting, there isn't 
sufficient room to put them in the existing SEC cabinets.  
RESPONSE:  The existing locking control systems equipment installation and equipment room 
layouts are already approved by the LAHJ. The locations of the existing equipment rooms are 
shown in the contract drawings.  The exact interior layouts of the existing security equipment 
cabinets are not shown in the contract drawings and should have been researched and 
determined by the bidder during the pre-bid walk-thru.  Bidders were permitted to take photos 
of the interior layouts of the existing equipment cabinet, take measurements of the equipment 
cabinets (inside and outside) and the equipment rooms, etc.  The existing cabinets have space 
to accommodate the DIN rail mounted electromechanical relays, DIN rail mounted fuse terminal 
blocks and wire terminal blocks, +24VDC power supplies required by the contract documents.  
The awarded bidder may re-arrange the existing locking control equipment to accommodate the 
existing equipment and new equipment as well and should price there bid accordingly.   

 
QUESTION 21:  Section 280500 1.2Dd states the following: "The new (PLC) equipment shall interface 

with the existing (PLC) equipment within the security equipment rooms to provide monitoring and 
controlling of all new and existing door hardware devices, inmate call-ins, chase mounted smoke 
detector alarm status, Duress station alarm status, TV on/off, water shut on/off, Secures Mode, and 
Group Unlock, from the existing Locking Control panels and the new (TCS's)." Please provide quantities 

and locations for the chase mounted smoke detectors, duress stations, TV on/off, water shut on/off. 
Please provide information on how these devices are integrated into the existing system.  
RESPONSE:  Quantities of the chase mounted smoke detectors, duress stations, TV on/off, 
water shut on/off were provided in a previous RFI.  The chase mounted smoke detectors and 
duress stations have normally-open dry-contact closures into the PLC inputs.  The TV on/off and 
water on/off have PLC outputs that energize electromechanical relays which make and break the 
120VAC circuits to the power receptacles for the TV's, and switch low-voltage power to the water 
solenoid valves.  (Note: The chase mounted smoke detectors, duress stations, TV on/off, water 
shut on/off functions are already programmed into the existing PLC-based locking control 
systems and operate from the existing locking control graphic panels.  These functions shall be 
retained functional and operational as a result of this project). 
 
QUESTION 22:  Section 280500 1.2Df states the following: "The Contractor shall replace the existing 
fiber optic communication loop currently routed between the existing (PLC) locations and furnish and 
install new CAT5e Ethernets (LAN)-local area network (provide and install fiber optic cables where 
distances between termination locations exceed 300-feet) between all (PLC) locations, (TCS) locations, 
and (SDLCS) location..." Section 280510 1.1B states the following: "The Contractor shall furnish and 
install CAT5e cables in EMT conduit from each PLC rack location to the new Central headend security 
system equipment. Where possible the Contractor shall remove the existing fiber optic cable currently 
routed between the existing PLC rack locations to install the new CAT5e cables." For bidding purposes, 
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should we assume that all new CAT5e cables and new fiber optic cables will require new EMT conduit, 
or should we assume the existing conduit runs are in working condition and sized properly? Is any 
information available detailing how the existing conduits are run so that we can better determine 
whether fiber optic cable is required?  
RESPONSE:  The bidder should use their own discretion whether to bid all new EMT conduits for 
the new CAT5e cables and new fiber optic cables installations.  It is not known the "exact" 
working condition of the existing conduits containing the existing fiber optic cables currently 
routed between the existing PLC and TCS locations.  It is acceptable for the awarded bidder to 
reuse any portion of the existing raceways for the installation of the new CAT5e cables and new 
fiber optic cables.  The existing fiber optic cabling routed up through the North Tower housing 
unit PLC locations and routed up through the South Tower housing unit PLC locations is less 
than 300 feet from one housing unit PLC location to the next housing unit PLC location.  The 
distance between Master Control room and its associated security equipment room is less than 
300-feet.  The distance between the Master Control Room and the Secure Data room is less than 
300-feet.  

 
QUESTION 23:  Section 280510 1.1A states the following: "The existing Programmable Logic Controller 

is connected to existing Graphic Locking Control Panels and shall remain operational throughout and 
after completion of this project." Addendum #2 Response to question 6b states the following: "The intent 
is for the completed work to be inspected and accepted on a daily basis. Inmates will be moved into 
completed areas after contractor work hours." Some down time will be required while the system is 

being modified. How much down time will be allowed? Is it the intent that all of the modifications to 
the Security Electronics Equipment be done while it is powered up?  
RESPONSE:  Yes, it is intended that some down time will be required while the system is being 
modified.  No, it is not the intent that all modifications to the Security Electronics equipment be 
done while it is powered up.  The contractor is responsible for presenting a work phasing 
schedule to the Owner for reviewing and completed work will be inspected and accepted on a 
daily basis.  Inmates will be moved into "completed areas" after the contractor work hours.  At 
the discretion of the Owner, inmates may or may not be moved into "non-completed areas" after 
the contractor work hours.  
 
QUESTION 24:  Is the intent of Addendum #2 response to question 6a that contractors will be able to 
work on one entire floor, or will the contractor work zones be on different floors?     
RESPONSE:  Contractor work zones will be on different floors at some times and on the same 
floors at others. 

 
QUESTION 25:  Specification 280510 1.2B states the following: "The existing PLC CPU's shall be 

reprogrammed to provide the necessary logic and timing functions, memory, software variables, and 
communication transmissions required to meet the functions described in the specifications." Section 
280510 2.3V States: "The logic control system installed I/O shall be no greater than 80% of the 
controller's capacity. 2.3W: The logic control system shall be supplied with 20% spare memory capacity 
available after completion of system software required by the contract documents for future system 
expansion." Are bidders to assume that there is sufficient memory capacity in the existing PLC CPUs to 

add the specified programming, I/O and spare memory capacity?  



13ITB03281K-DJ, Fulton County Jail – Security  
     REVISED Addendum No.6 

  

Page 9 of 9 

 

RESPONSE:  The 20% spare memory capacity requirement is NOT required after completion of 
system software installation required by the contract documents for future system expansion.  
Yes, the contractor should anticipate that there is sufficient memory capacity in the existing PLC 
CPU's to add the specified programming.  No additional I/O points/modules should be required 
since the additional electrical-mechanical relays are switching low-voltage signals (i.e., door 
position switches, and inmate call-ins into the same existing PLC input module point locations 
that already exist).  

 
QUESTION 26:  Specification Section 280510 2.2B states the following: "The existing logic control 

system shall be redesigned so that each PLC CPU controller location operates totally independent of 
one another. Failure or loss of any controller shall not hamper the operation of any other controller." Are 
bidders to assume that the existing system is programmed so that the failure or loss of any controller 
shall not hamper the operation of any other controller?  
RESPONSE:  Yes, the existing PLC system is programmed so that the failure or loss of any PLC 
CPU controller location does not hamper the operation of any of the other PLC CPU controller 
locations. 
 
QUESTION 27:  Specification 284020 1.2A8 states the following: "Where possible reuse the existing 
field wiring and add as needed add any new wiring and conduits to provide fully functional and 
operations PLC-based locking control systems." Are bidders to assume that the existing wiring and 
conduits are sufficient and in working order to complete this project?  
RESPONSE:  Yes, the bidder should anticipate that the existing field wiring and conduits 
between the security equipment cabinets and the existing field devices are currently sufficient 
and in working order to complete this project.  Modifications to the existing field wiring is  
shown in the contract documents. 

 
 


